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Request for Selection (RfS) Document for Selection of RE Power Developers for Supply of 1200 MW Firm and Dispatchable Power from 
ISTS- Connected Renewable Energy (RE) Power Projects with Energy Storage System in India under Tariff-based Competitive Bidding with 

“GREENSHOE OPTION” of additional capacity upto 1200 MW 
 

               

              
Following Clarifications are hereby issued with respect to subject cited RFS Document:  

Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

1.  1.1.10 RfS Kindly confirm if the benefits of Carbon Credits can be availed by 
Developers or that will be benefited to Buying entity/SJVN. 

Carbon Credit benefits are not applicable as 
Buying Entities will be availing RPO benefits 
 

2.  1.1.12. RFS May be modified in line with new TBCB guidelines for FDRE 
Tenders as:                                                                                                                                                                                                   
The minimum quantum of power that can be offered by the Bidder 
shall be 50 MW and the maximum quantum of power shall be 300 
MW. The total cumulative capacity of power to be awarded under 
this RfS shall be 600 MW with “GREENSHOE OPTION” of 
additional capacity upto 600 MW (i.e. total up to 1200 MW)  
As pe clause 6.4.1 of the RFS, "The minimum quantum of power 
that can be offered by the Bidder shall be 50 MW and the maximum 
quantum of power shall be 300 MW."                                                               

Please refer to Sr No. 3 of Amendment No 1 
dated 24.07.2024 to RfS Document  

http://www.sjvn.nic.in/
mailto:contracts.reia@sjvn.nic.in
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

This clause is contradicting the clause 1.1.12 of the RFS. Hence, 
Clarity may be provided for the maximum quantum of power the 
bidder may submit the bid, either it is 600 MW or 300 MW? 

3.  1.1.13 (a) RfS In case of quoted capacity being less than the offered quantum, SE 
= 0.8 x ST. So, the eligible capacity becomes 80% of the quoted. 
Will the Greenshoe option be limited to capacity actually allotted to 
individual bidders (their sum being less than 600 MW) OR the total 
capacity under this Greenshoe Option shall be first offered to the 
L1 Bidder, and thereon to the Bidders with higher tariff in L1 + 2% 
range. 

Please refer to Sr No. 4 of Amendment No 1 
dated 24.07.2024 to RfS Document 

4.  1.1.13 b) RFS The Successful Bidder(s) intending to execute PPA for the 
GREENSHOE Capacity shall have to meet the eligibility criteria for 
the capacity intended to be entered into PPA under “GREENSHOE 
OPTION”. Successful Bidder(s) shall have to comply with the same 
by making submissions required in accordance with Section IV 
Eligibility Criteria of the RfS within a period of 10 business days 
from the conclusion of the e-reverse auction 

Please refer to Sr No. 4 of  Amendment No 1 
dated 24.07.2024 to RfS Document 

5.  Definition 
2.10 
 

 

 

 

 

 

 

 

 

RFS  
Requesting SJVN to kindly make the correction in the formula as 
stated below -  
“CAPACITY UTILIZATION FACTOR or CUF” shall have the same 
meaning as provided in CERC (Terms and Conditions for Tariff 
determination from Renewable Energy Sources) Regulations, 
2020 as amended from time to time. 
For illustration, CUF shall be calculated based on the annual 
energy injected and metered at the Delivery Point. In any Contract 
Year, if ‘X’ MWh of energy has been metered out at the Delivery 
Point for ‘Y’ MW Project capacity, CUF= (X MWh/ (Y MW*8760)) 
X100%. 
It may be noted that in the above illustration, the capacity ‘Y’ MW 
shall refer to the Contracted Capacity in terms of the PPA. 

Tender condition shall prevail 
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

6.  3.10 
 

RFS We request SJVN to kindly add the provisions of max. limits of Rs. 
10 Cr on the EMD requirement. 
 
Also, please note that the similar provisions have already been 
followed by SJVN in its Hybird Bid and also other REIA's such as 
NHPC is following the same provisions and EMD requirement in its 
recent FDRE bid and have max. limit of EMD as Rs. 10 Cr. 
 
Please do the needful. 
Kindly confirm the bid validity required for the EMD BG? 
 
Additionally, we kindly request that the EMD validity be set at 6 
months from the last date of bid submission to optimize costs. We 
also request the flexibility to extend the validity further as needed. 

Please refer to Sr No. 6 of Amendment No 1 

dated 24.07.2024 to RfS Document 

7.  3.10  RFS Request SJVN to please allow the option of Insurance Surety bond 
to be incorporated as a mode of payment of EMD. This will give 
flexibility to the developers to participate in more bids. The same 
has been adopted by NHPC already in their FDRE peak tenders. 
 

Tender condition shall prevail 

8.  3.9 RfS Validity of the Response to RfS: The Bidder shall submit the 
response to RfS which shall remain valid up to 12 months 6 months 
from the last date of submission of response to RfS (“Bid Validity”). 
SJVN reserves the right to reject any response to RfS which does 
not meet the aforementioned validity requirement. 
 
It has been noticed that there are inordinate delays in PPA signing. 
In today’s dynamic environment where site availability, evacuation 
connectivity availability is very uncertain it becomes difficult for the 
Bidder to offer the power at same tariff discovered during e-ra 
beyond 6-7 months of the auction.  Also, the FDRE guidelines 
provides timeline of only 3 months for PPA signing. Therefore, to 
ensure that all signed PPA project do commission we request to 
keep Bid validity of only 6 months. 

Tender condition shall prevail 
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

9.  RfS 
Clause 3.9 
and 3.10 

RfS It is understood that the BG, submitted as EMD along with Bid, 
must be valid for 12 months. What is the required claim period? 
Generally, a 2month claim period is sufficient in Govt tenders. May 
be clarified 

Bidder shall be required to submit BG strictly 

in accordance with the Format 7.3 A of RfS 

documents, read with Sr. No. 6 of Amendment 

No 1 dated 24.07.2024 to RfS Document and 

claim period shall be applicable accordingly.  

 

10.  3.10.3 RfS The EMD shall be valid as per the timelines stipulated above, i.e., 
as per the Validity of the Response to RfS in Clause 3.9. 
However, shortfall in the EMD validity, if any, up to a period of 
seven (7) days shall be acceptable…… 

Please refer to Sr No. 7 of  Amendment No 1 

dated 24.07.2024 to RfS Document 

11.  Clause 
3.12 
iv) 

RfS Participation as sole Bidder (with Affiliates) and not as Bidding 
Consortium ---  
We understand that no Power of Attorney is required in favour of 
Authorised Signatory of Bidder signing on Bid Documents, and the 
Board Resolution is sufficient. 
 Kindly confirm. 

Clause no. 3.12(iv) is self explanatory. 

12.  3.14.1 (ii) RfS Bank Guarantee / POI against EMD needs to be submitted in both 
online and offline modes. The bidders will be required to submit the 
bank guarantee, either in person or through post, at the office of 
SJVN until the last date and time for submission of hard copy of 
document as mentioned at Cl. 1.3 of RfS and its subsequent 
extension(s), if any. 
 
 
submitting Hard copy of the BG the same day puts a lot of pressure 
on the Bidders and creates chances to miss the deadline for 
reasons beyond the control of Bidders (logistics etc) Request you 
to allow the standard 2 days as has been allowed in all the previous 
bids. 

It is clearly stipulated in Clause 3.14.1 (ii) that  

bidders will be required to submit the bank 

guarantee, either in person or through post, at 

the office of SJVN until the last date and time 

for submission of hard copy of document as 

mentioned at Cl. 1.3 of RfS and its subsequent 

extension(s) / amendments, if any. 

Tender condition shall prevail. 

13.  3.14.2 (ii) RFS Kindly confirm that the details in this format 7.14 will have no 
bearing on the SPD’s claims against Change in Law or any other 
provisions of the PPA 

Bidders shall be required to submit the 

preliminary/indicative estimated cost as per 
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

Format No. 7.14. Further, cases for Change in 

Law shall be dealt in accordance with the 

relevant clause(s) of the RfS Documents. 

14.  4.1.4 RFS We request to kindly confirm if RPD can sub-contract/ procure 
material from the land border sharing countries. Will their be any 
requirement of that vendor also required to have valid registration 
with competent authorities. 

Tender condition shall prevail. 

15.  4.2.1 RFS Kindly confirm that RPD can tie-up with any third party for purchase 
of the ESS energy for fulfiling the conditions/obligations under RFS 
during the construction phase / during the PPA phase. 

The clause itself is self-explanatory 

16.  4.2.1 RFS 
Kindly confirm if the bidder is allowed to change the ESS 

technology, for example, from setting up their own plant to 

switching to a third party, or vice versa? 

The clause itself is self-explanatory.  

17.  Clause 
4.3.1 (iv) 

RFS 
As per Financial Eligibility Criteria clause 4.3.1 (i), the Net Worth 

of the Bidder will be calculated based on the quoted capacity by 

the bidder at the time of bid submission. Hence, the relation of 

revised installed capacity (Clause 4.3.1, iv) with the net worth 

calculation requirement to fulfill financial eligibility criteria seems 

irrelevant. Clarity may be provided? 

May be deleted 

Please refer to Sr No. 9 of Amendment No 1 
dated 24.07.2024 to RfS Document 

18.  4.3.1, 
4.3.5, 4.3.8 

RfS Clause 4.3.8: Note: Wherever applicable, audited accounts for the 

last three financial years ending on 31.03.2024 will be required to 

be submitted for meeting the qualification requirements. In case the 

audited Annual accounts for FY: 2023-24 is not available, bidder 

shall submit Certificates issued by a practicing CA/Statutory 

Auditor for FY: 2023-24 audited annual accounts of the last three 

financial years excluding FY 2023-24 shall be considered 

Please refer to Sr No. 8 of Amendment No 1 
dated 24.07.2024 to RfS Document 
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

Since FY’24 has just concluded, the audited accounts for the same 

would not be available immediately.  

We thus request SJVN to confirm that the audited annual accounts 
for the year 2022-23, for the purpose of meeting the Financial 
Eligibility Criteria as per Clause 4.3, shall be acceptable. 

19.  4.3.2 RfS A minimum average annual turnover of INR 1.839 Crores/MW (Rs. 

1,83,90,000/MW) of the quoted Contracted capacity during the 

last three Financial years ending on 31.03.2024, which should be 

evidenced by Audited Balance Sheet along with Profit & Loss 

account or a certificate issued by a practicing Chartered 

Accountant. In case the audited Annual accounts for FY: 2023-24 

is not available, bidders shall submit Annual turnover certificate for 

FY: 2023-24 from a practicing Chartered accountant/Statutory 

Auditor to demonstrate fulfillment of above criteria. It is hereby 

clarified that “Other Income” as indicated in the annual accounts of 

the Bidder shall not be considered for arriving at the annual 

turnover 

It is clarified that quoted capacity in this clause 
means the Contracted capacity quoted by the 
Bidder. 

20.  Clause 
5.4.2 & 
5.5.3 

RfS What if the ST (sum of quoted quantity is more than 600 but less 
than 750 MW (of which 80% is 600 MW)?? 
We understand that SE = 0.8 x ST, in all cases, and the two sub 
cases are: 
 

1. ST<750 MW, so that SE = 0.8 x ST, and all financial bids of the 
Technically Qualified 
Bidders proceed for e- RA, so that the financial quotes fall in L1 + 
2% range to emerge successful. 
 

2. ST > 750 MW, so that SE = 0.8 x ST is more than 600 MW 
(maximum quantum offered) and all financial 
bids of Technically Qualified Bidders proceed for e-RA with H1 
elimination (subject to mimimum 3 bidders and SE being above 600 

The clause is self-explanatory.  
 
Please refer to Sr No. 10 of Amendment No 1 
dated 24.07.2024 to RfS Document 
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

MW) In illustration in Clause 5.5.3, kindly check for arithmetic 
discrepancy in third column on Cumulative Capacity (MW), and 
rectify. 

21.  5.5.2 RfS Request to kindly amend the tariff range for selection to L1+5%, as 
had been the case for SJVN’s FDRE-I tender. 

Tender condition shall prevail. 
 

22.   5.5.2 RFS Requesting SJVN to kindly make the winning range as  lowest tariff 
(L1 tariff) + 3% of the L1 tariff-hereinafter referred to as “the range” 
as the MNRE guidelines allows variation from 2% to 5%. 

23.  5.6.2 RFS 
We kindly request SJVN to include provisions for RPD as well in 

this clause. In the event that SJVN is unable to sign the PSA 

within 6 months of LOA, the RPD should have the right to exit 

from the contract, and SJVN should return the EMD BG without 

encashing it. 

Please refer to Sr No. 14 of  Amendment No 1 
dated 24.07.2024 to RfS Document 

24.  6.1 (i) RfS Kindly confirm if during the PPA tenure, RPD is allowed to change 
third party ESS developer tie up to some other third party supplier 
or may develop own ESS to supply the power and meet the PPA 
obligation. 

Please refer to Clause 4.2.1 of RfS Document 
regarding provision with respect to change in 
ESS technology/tie-up.  
 

25.  6.2.1 (V) RFS In a scenario, if HPD installs the quantum of Solar/Wind or ESS 
lesser than the declared capacity under the PPA considering the 
technology advancement / upgradation.  
How the same will be treated and what will be the penalties 
applicable for same. 

RPD shall be required to install and demonstrate 
rated AC capacities of RE components/ESS as 
declared to be installed under the PPA. Further, 
the provision with respect to change in FDRE 
configuration by RPD is specified under Clause 
6.2.1(ix) of RfS Document which is self 
explanatory.  
 
Tender condition shall prevail. 
  

26.  6.2.1 (viii) RFS 
We request to add provisions to allow RPD to install less than the 

declared capacity as well considering the technological 

advancement in renewable energy sector and Energy storage 

equipment's. 

Tender condition shall prevail. 
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27.  6.2.1 (x) RFS Existing provision: 
Further, in case the Bidder chooses not to tie-up with any spare 
capacity until the bid submission deadline, subsequent tie-up with 
a spare capacity will not be allowed during the Term of the PPA. 
 
Please confirm that this provision will not apply to the excess power 
generated from the plant. RPD will be allowed to sell the excess 
power on the power exchange or to a third party.  
 
Kindly confirm. 

Excess generation shall be governed in 
accordance with the clause 6.7.3 of RfS.  

28.  6.2.1 (x) RFS 
Kindly confirm that if a bidder has not tied up for ESS with anyone 

else at the time of bid submission, they can subsequently, during 

the construction phase or the PPA phase, opt to tie up with a third 

party for the supply of power through ESS? 

Clause is self explanatory. 
 

29.  6.2.1(ix) RFS Request to provide ample clarity that SCD extension would be 
provided up to the SCD of ISTS evacuation readiness of current 
delivery point. 
 
Also, it may so happen that a better solution with different RE 
component would lead to lower requirement of total Installed 
capacity. Therefore, request to allow increase/decrease of 
configuration till FC. 
  
As per current provisions, if the RDP shifts the Delivery Point 

(within the financial closure deadline) to a substation whose SCD 

is even prior to that of the original substation / Delivery Point, the 

RPD may not be eligible for time extension in the SCSD of the 

Project as per Clause 6.8.3.1 of the RfS and Clause 4.5.2 of the 

PPA. 

Refer clause no. 6.8.3 which is self-explanatory.  
 
 
 
 

30.  6.2.1 (x) RfS What is the nature of the spare capacity? Is this something that 
could be different from Solar/ Wind/ Battery? If the Bidder has 
flexibility to change configuration till Financial Closure, this 

Please refer to Clause 2.61 of RfS Document 
regarding definition of Spare Capacity. Further, 
please refer to Clause 4.2.1 of RfS Document 
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Document Clarification Sought/Query Reply/Comments 

flexibility of Spare Capacity could be allowed beyond bid 
submission and till execution of PPA with submission of PBG 
including this Spare Capacity. 

regarding provision with respect to change in 
ESS technology/tie-up.  
 
 

31.  6.2.2  RfS RPD has to offer power such that 100% of the annual energy 

offered corresponds to RE Power. RPD can, however, source up 

to 5% RE power (on energy terms) on annual basis from the green 

market sources/bi lateral agreements outside the PPA as per 

extant regulations towards meeting the supply conditions stipulated 

in the RfS. 

We would like to bring to your notice that the current volume in the 

Green energy market is insufficient to meet the requirement for the 

FDRE tenders being developed. To enable the use of this clause 

and for Bidder to be able to supply power we are advocating to let 

us use Brown power + REC to make it green. Since the current 

FDRE guidelines don’t enable this request you to give the option of 

extant regulation on the day of supply of power. 

This will give greater flexibility to the developer in meeting the 

RfS/PPA compliance criteria. 

 
Tender condition shall prevail. 
 

32.  6.3.1  RfS We request SJVN to kindly consider the timeline for AAI / MoD 

clearance as 90 days from date of effective date of PPA or 90 days 

from date of signing of land agreement, whichever is later. 

 

The same has been followed by NTPC in its tenders. Also, the RPD 

is able to take clearnace post finalisation of site and the same is 

difficult in such short duration. 

 

Kindly consider and issue necessary amendment. 

Please refer to Sr No. 16 of  Amendment No 1 
dated 24.07.2024 to RfS Document 

33.  6.6.5  RfS 
We would like to bring to your attention that SECI's recent bid 

document includes provisions allowing the RPD to consider 

 
Tender condition shall prevail. 
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substations as per CEA report clauses 3, 4, 5, and 9. The relevant 

clause is reproduced below: 

 

"Substations identified for RE capacity under para 3, 4, 5, and 9 

of ‘Transmission System for Integration of over 500 GW RE 

Capacity by 2030’ published by CEA on its website, 

https://cea.nic.in/wp-

content/uploads/psp___a_i/2022/12/CEA_Tx_Plan_for_500GW

_Non_fossil_capacity_by_2030.pdf, including subsequent 

revision therein from time-to-time." 

 

We kindly request SJVN to incorporate similar provisions in this 

bid documents such that it would enable bidders to consider 

substations with optimum margin available with RE resource 

availability but have timelines beyond the expected SCOD of the 

project which will be developed under this tender. 

 

This request is made considering the current CTU network 

scenario, wherein substations with SCOD timelines on or prior to 

Expected project SCOD may have no margin left. Alternatively, 

some substations may have timelines extending beyond the 

project SCOD. 

We request SJVN to allow the RPD to choose substations with 

SCOD beyond the project SCOD. This would enable bidders to 

select substations with high resource potential nearby and offer 

an optimum CUF. We look forward to favourable amendment. 

34.  6.6.5 RfS 1. We would like to inform SJVN that, the connectivity application 
for bid concluded in Fy24 have not been fully applied as few IPPs 

Tender condition shall prevail. 
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are waiting for award of PPAs. Therefore, for all new bids within 
the three options stipulated under Clause 6.6.5- to choose ISTS 
substations, there are very negligible ISTS substations / margins 
located in medium to good resource locations, that are available 
for evacuation of power within the estimated SCSD of the Project 
as per PPA timelines.  i.e June 26/sep 26 timeline.CTU has also 
announced 500GW RE network which is not in tandem with the 
RE tenders timeline. Due to lack of evacuation substation 
availability, bidders have to choose the available substation with 
the announced timeline by CTU and develop the Projects 
accordingly.  
 

2. We also request SJVN to include the substations covered under 
para 3,4,5 and 9 of Transmission System for Integration of over 
500 GW RE Capacity by 2030’ published by CEA on its website, 
as has also been done by SECI (in its ISTS Solar with ESS 
tranche-XV tender appended herewith).  
 

3. In light of points 1 and 2 above, we request SJVN to amend 
Clause 6.6.5 as proposed. This would in-turn enable good 
participation and in preventing high tariffs in the tender.  

 

35.  Clause 
6.6.5 

RFS 
Please also allow the developers to choose the substations for 

Connectivity from the Substations identified for RE capacity 

under para 3, 4, 5, and 9 of ‘Transmission System for Integration 

of over 500 GW RE Capacity by 2030’ published by CEA on its 

website, https://cea.nic.in/wp- 

content/uploads/psp___a_i/2022/12/CEA_Tx_Plan_for_500GW

_Non_fossil_capacity_by_2030.pdf, including subsequent 

revision therein from time-to-time. 

Tender condition shall prevail. 
 

36.  6.6.5 RfS We request to kindly confirm if bidder can select the substation 
such as Fatehgarh IV / Barmer  OR other newly approved 

Bidders are free to chose any substation in 
accordance with the provisions stipulated clause 
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substations of AP, GJ  which has SCD timelines of Dec'25 of  2026-
27 as per latest CTU List issued on their website. 
 
In that case, will SJVN grant the extension in SCSD to RPD. 

no. 6.6.5 of RfS. Further, the cases pertaining to 
extension in SCSD shall be dealt in accordance 
with the relevant provisions of the RfS 
Documents. 

37.  6.7.1 (a) RFS The availability of 95% is on very higher side and will lead to 
oversizing of the system as well to meet the peak requirement. 
 
We request to kindly consider the min. availability as 80% for the 
Peak hours. 

Please refer to Sr No. 19 of  Amendment No 1 
dated 24.07.2024 to RfS Document 
 
 

 
..... solar, wind or any other renewable resource as defined by 
MNRE for supply of RE Power combined with / without Energy 
Storage System keeping the availability of minimum 90% during 
peak hours of contracted capacity in MW 

The procurement shall be in power (MW) terms. The RPD shall 
supply the contracted capacity of Firm and Dispatchable Power 
from ISTS- Connected Renewable Energy (RE) Power Projects 
based on generating system(s) including solar, wind or any other 
renewable resource as defined by MNRE for supply of RE Power 
combined with / without Energy Storage System keeping the 
availability of minimum 95 % 90% during peak hours of contracted 
capacity in MW. 
 
We request SJVN to keep the peak hours availability at 90%, as 
per SJVNL’s FDRE-I tender. 

38.  6.7.1 (b) RfS The Bidders will declare the annual CUF for the contracted capacity 
at the time of submission of response to RfS. The declared annual 
CUF shall in no case be less than 80%.40% The RPDs will be 
allowed to revise the same once within first year after 
Commencement of Supply of Power Date (CSD), subject to 
condition that the revised annual CUF shall not be less than 90 % 
of the CUF initially quoted by the Bidder, however the revised 
annual CUF shall in no case be less than 80%. Thereafter, the CUF 
for the contracted capacity shall remain unchanged for the entire 
term of the PPA. It shall be the responsibility of the RPDs, entirely 

Please refer to Sr No. 20 of  Amendment No 1 
dated 24.07.2024 to RfS Document 
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at its cost and expense set up adequate RE Capacity or ESS/tie up 
the capacity as may be necessary to achieve the required CUF. 
The RPDs shall maintain generation so as to achieve annual CUF 
within + 10 % and -10 % of the declared value till the end of the 
PPA duration of 25 years 
 
We request SJVN to keep the annual CUF requirement at 40%, as 
per SJVNL’s FDRE-I tender. 

39.  6.7.1 (b) RFS The Bidders will declare the annual CUF for the contracted capacity 
at the time of submission of response to RfS. The declared annual 
CUF shall in no case be less than 65%....... 

Please refer to Sr No. 20 of Amendment No 1 
dated 24.07.2024 to RfS Document 

40.  6.7.1(b) RfS 
Criteria for 
Power 
Supply 

The Bidders will declare the annual CUF for the contracted capacity 
at the time of submission of response to RfS. The 
declared annual CUF shall in no case be less than 80%. The RPDs 
will be allowed to revise the same once within first year after 
Commencement of Supply of Power Date (CSD), subject to 
condition that the revised annual CUF shall not be less than 90 % 
of the CUF initially quoted by the Bidder, however the revised 
annual CUF shall in no case be less than 80%. Thereafter, the CUF 
for the contracted capacity shall remain unchanged for the entire 
term of the PPA. It shall be the responsibility of the RPDs, entirely 
at its cost and expense set up adequate RE Capacity or ESS/tie up 
the capacity as may be necessary to achieve the required CUF. 
The RPDs shall maintain generation so as to achieve annual CUF 
within + 10 % and -10 % of the declared value till the end of the 
PPA duration of 25 years. 
 
Query:  
Does LD kick-in below 72% or below 80%. Illustration in Annexure 
D shows it to be at 80%. 
 

Please refer to Sr No 20 of Amendment No 1 
dated 24.07.2024 to RfS Document 

41.  6.7.1  RFS This tender is designed with more stringent Power Supply Criteria 
than other similar FDRE peak tenders. This may result in higher 
tariff discovery as it becomes costly to deliver power as firmness 
approaches 100%. If SJVN is expecting PPA tariffs to be in-line 

Please refer to Sr No. 20 of  Amendment No 1 
dated 24.07.2024 to RfS Document 
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with previously cleared tenders, then we request the following 
aspects of the tender to be changed: 
i. Monthly DFR should be lowered to 80% 
ii. Annual CUF should be lowered to 40% 
iii. Peak hours should be fixed within a range (i.e. 0500 – 1100, 
1700-2300) 

42.  6.7.1 (b) RFS We wish to highlight that the requirement of an annual CUF of 80% 
or more is significantly high and may lead to the designing of plant 
configuration which will be substantially high corresponding to the 
specific contracted capacity. 
 
This would also result in a large amount of excess energy 
generation from plant, which the bidder would then need to find a 
third party for or sell on the exchange.  
 
Additionally, this requirement and installation of large RE capacity 
to fulfil the CUF requirement will lead the increase in overall capex 
requirement and, consequently, higher project tariff. 
 
Therefore, we kindly request an amendment to the clause to 
reduce the annual CUF requirement to 40%. This adjustment would 
enable the discovery of an optimum tariff for this bid. 
 

Please refer to Sr No. 20 of  Amendment No 1 
dated 24.07.2024 to RfS Document  

43.  6.7.1 (b) RFS We kindly request SJVN to allow bidders to revise the CUF before 
or after signing the PPA. This request is based on the 
understanding that changes in configuration are permitted until the 
FC of the project and As the configuration changes, it will directly 
impact the CUF. 
 
Accordingly, We kindly request for your consideration of our 
request and allow change in CUF. 

The provisions with respect to revision in CUF 
are clearly stipulated in Clause 6.7.1 (b) read 
with Sr. No 20 of Amendment No 1 dated 
24.07.2024.   
 
Tender condition shall prevail. 
 

44.  Clause 
6.7.1 (d) 

RFS May be modified as:                                                                                                                                                                                                  
For calculation of peak hours availability shortfall, availability will be 
calculated at the end of every Contract Year. 

Tender condition shall prevail. 
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45.  6.7.1.e RFS The Peak hours shall be of four hours duration out of 24 hours on 
daily basis, comprising of two stretches each of 2 Hours continuous 
duration with a time gap of minimum 8 Hours between the two 
stretches, as per the schedule given by the Buying Entity(ies). 
 
Outer limits on the definition of peak hours like 6-12 AM, 5-12 AM 
etc 

Please refer to Sr No. 21 of  Amendment No 1 
dated 24.07.2024 to RfS Document  

46.  6.7.1 (e) RFS We would request SJVN to specify the peak hours 
(morning/evening) out which 2 hours can be defined later on by 
respective RLDCs etc. This will help the developer to design the 
apt battery requirements and will help to optimize the tariff. 

47.  6.7.1 ( e ) RFS Requesting SJVN to amend the clause as per following -  
The Peak hours shall be of four hours duration out of 24 hours on 
daily basis, comprising of two stretches each of 2 Hours in the 
morning from 5:00 to 11:00 and 2 hours in the evening from 17:00 
to 23:00 
Energy Storage Systems (ESS) shall constitute part of the Project. 
It is clarified that ESS charged using a source other than RE power 
would not qualify as RE power. 
 
Requesting to kindly provide some clarity on the peak hours on 
daily basis. 

48.  6.7.1 (e) RFS We request to kindly define the Peak Hours as Morning and 
evening peak and accordingly consider the supply of 2 hours in 
each Peak. This will be helpful in system optimization and to reduce 
the extra oversizing of system. 

49.  6.7.1 (e) RFS Kindly confirm if there is any specific capacity of ESS which is 
mandatory for bidder to install in project which will be developed 
under this project. 

50.  6.7.1 (e) RFS Requesting SJVN to clarify whether minimum bess component 
from the project is required or not. 

51.  6.7.1 ( e ) RFS The peak hours out of 24 hours on daily basis may be fixed for 
better optimization of battery to determine the competitive tariff. 

52.  6.7.1 (e) RfS The Peak hours shall be of four hours duration out of 24 hours on 

daily basis, except between 00:00 Hrs to 05:00 hrs, comprising of 

Please refer to Sr No. 21 of  Amendment No 1 
dated 24.07.2024 to RfS Document  
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two stretches each of 2 Hours continuous duration with a time gap 

of minimum 8 Hours between the two stretches, as per the 

schedule given by the Buying Entity(ies).  

Energy Storage Systems (ESS) shall constitute part of the Project. 

It is clarified that ESS charged using a source other than RE power 

would not qualify as RE power. 

Further, the RPD shall design the FDRE project configuration so 

as to achieve the stipulated peak hours availability and annual 

generation from the project. 

The RPD may supply the required energy during Peak Hours either 

from the stored energy in the ESS or from any RE generation from 

the Project available during the Peak Hours. After fulfilling the 

obligations of assured peak power supply, the ESS may be utilized 

for any other application by the RPD within the availability of 

connectivity. 

In case of the power being re-mapped /diverted to some other 

buying entities/ DISCOMs, the RPD will have to comply with the 

peak hour supply requirement for that DISCOM / Buying Entities. 

In case of change in Peak hours as notified by the DISCOM / 
Buying Entity (s), same will have to be complied by the RPD. 

53.  6.7.1 (k)  RFS Given the scenario where the project is located at multiple locations 
and has connectivity for a capacity greater than the contracted 
capacity, and further, considering that the cumulative production 
exceeds the contracted capacity, we understand that the bidder be 
allowed to sell such excess energy to third parties or on the 
exchange without requiring an NOC. 
 
Accordingly, SJVN may please confirm that if the bidder is allowed 
to inject the generated power into the grid in excess of the 

The provisions with regard to excess generation 
shall be governed as per Clause 6.7.3 of RfS, 
which is self-explanatory. 
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contracted capacity such that it can fulfil the obligations to SJVN 
and also sell the excess generation as applicable. 

54.  6.8.2 (i) RFS Requesting SJVN to clarify if the project size is more than 1000 
MW then the scheduled commercial operation date for the full 
contracted capacity shall be 30 months from the effective date of 
the PPA as the TBCB guidelines -  
14.2 (a). The projects shall generally commence supply of power, 
within a period of : 
(i). 24 (twenty-four) months from the date of execution of the Power 
Purchase Agreement, for 
project size not more than 1,000 MW; 
(ii). 30 (thirty) months from the date of execution of the Power 
Purchase Agreement, for project size 
more than 1,000 MW. 

Please refer to Sr No. 24 of  Amendment No 1 
dated 24.07.2024 to RfS Document  

55.  6.8.3.1 RFS Kindly clarify about the scenario where transmission system 
scheme gets cancelled. What treatment will be provided to the RPD 
PPAs 

The such cases would be dealt as per the RfS 
documents. 
  

56.  6.8.4 (ii)  RfS  
In case of multiple project components and if one or more such 
component (wind, solar or other RE Power generating system) is 
ready for injection of power into the grid, but the remaining 
component is unable to commence supply of power, the Generator 
will be allowed to commence supply of power from such component 
which is ready outside the ambit of PPA, with first right of refusal 
for such power being vested with the Buying Entity RPD. In case 
RPD offers the power to SJVN/Buying entity it would be at the 
discretion of Buying Entity/SJVN  to buy such discrete 
component(s) power outside the PPA, such power shall be 
purchased at upto 50% of the PPA Tariff. 
 
You would appreciate the fact that while efforts and capital 
deployment required for early commissioning are significant, for 
complex tenders such as RTC and FDRE, component 
commissioning is the only possible way to commission the projects 
gradually. Providing first right of refusal to procurers and limiting 

Tender condition shall prevail  
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the tariff for early commissioned capacity/component 
commissioning penalizes the developer. We request you to please 
provide the first right of refusal for sale of power to developers in 
case of early commissioning/component commissioning. Such 
provision would incentivize developers to commission projects 
before time by putting extra efforts and would ensure timely 
achievement of PPA Scheduled Commissioning Date (SCD) as 
well. 

57.  Format 7.1  RfS We request to kindly sought only AC capacity of Solar plant as the 
DC capacity is subject to change depends upon the detailed 
engineering, project location and GHI/irradiance of location.  
 

Tender Condition shall prevail 
 
 

58.  Format 
7.10 

RFS Kindly confirm that the details declared in this format 7.10 can be 
changed at later stage, post execution of PPA and project 
implementation. 

As per the clause no. 6.2.1 (ix), configuration 
submitted by the bidder at the time of bid 
submission shall remain unchanged until 
issuance of LOA. The above configuration can 
however be changed till the time of Financial 
Closure.  

59.  Format 
7.11 

RFS We request to allow RPD to tie up with RE Power capacities / ESS 
at later stage as well post PPA execution, as by bid submission 
date it would be very difficult to close the same considering the 
number of formalities such as legal, due diligence, agreements and 
contracts. 

Please refer to Clause 4.2.1 & 6.2.1 of RfS 
Document regarding provision with respect to 
ESS technology/tie-up.  
 
 
Tender condition shall prevail. 
 

60.  Annexure 
D 
 

RFS  Annexure D 
Illustration regarding applicability of liquidated damages on 
account of shortfall in Power Supply (Clause 6.7.2, Section VI of 
the RfS) 
As per the provisions of the RfS and PPA, both damages will be 
levied on the RPD/REPG for the corresponding Contract Year 
 
We request you to please consider the higher of the two (peak or 
annual shortfall). 

Please refer to Sr No. 38 of  Amendment 1 dt 
24.07.2024 to RfS Document 
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61.   RFS As per RFS clause, if developer declares annual CUF as 80% in 
the bid, then allowed lower limit is -10%, which makes CUF to 72%. 
Please confirm if the same is allowed as per RFS and developer 
shall not penalized for maintaining the annual CUF of 72% for the 
duration of the PPA. 

Please refer to Sr No. 38 of  Amendment 1 dt 
27.07.2024 to RfS Document  
 
 

62.  2.1.4 PPA The delay in adoption of tariff beyond a certain timeline, makes the 
tariff quoted during reverse auction unviable for the developer after 
certain time. We would, therefore, request SJVN to allow exit in 
PPA once there is unforeseen delay in tariff adoption. 

Please refer to Sr No. 14 of  Amendment No 1 
dated 24.07.2024 to RfS Document  
 
Tender condition shall prevail. 
 

63.  4.1.1 PPA Request if the mapping of number of DISCOM can be as per the 

size of the awarded contracted capacity per Bidder. 

For small contracted capacity say 200MW with 4-5 Discom being 

mapped would become technical/metering wise challenging to 

operate and meet compliance. 

For any bidder with capacity less than 300MW maximum 2 buying 
entities would be mapped will help in scheduling, dispatch and 
metring. 

Tender condition shall prevail. 

64.  Clause 4.1 
(k) 

PPA  Existing clause:  
Payment Security Mechanism (PSM) Charges: As part of the 
Payment Security Mechanism as brought out in the PPA, the RPD 
shall undertake to pay PSM Charges @Rs. 0.02/kWh to SJVN, by 
offering a commensurate discount in the monthly tariff payment 
being made by SJVN. 
 
Kindly explain the rationale of charging Rs. 0.02/kWh for 
maintaining the Payment Security Fund? 

The PSM charges of Rs. 2 paise /kWh has been 
kept taking in cognizance of Guidelines for Tariff 
Based Competitive Bidding Process for 
Procurement of Firm and Dispatchable Power 
from Grid Connected Renewable Energy Power 
Projects with Energy Storage Systems No. 
23/03/2023-R&R dt 9th June 2023 

65.  Clause 
4.4.1 

PPA  In case of supplying power to more than one entity, situated in the 
geography of more than one RLDC,  
It is requested to please clarify and confirm that, in any given day, 
RPD's obligation is limited to 4 hrs. only in maintaining at least 95% 
availability. Right? 

Please refer to Sr No. 46 of  Amendment No 1 
dated 24.07.2024 to RfS Document  
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As, in the given illustration, due to mapping with multiple DISCOMs, 
requirement of maintaining at least 95% availability may go beyond 
4 hrs. per day.  
Or it is just specific to the given illustration. 
Requested to guide and clarify. 

66.   4.4.1 PPA Requesting SJVN to update the clear definition of peak hours. 
Defined peak hour shall mean four hours duration out of 24 hours 
on daily basis, comprising of two stretches each of 2 Hours 
continuous duration with a time gap of minimum 8 Hours between 
the two stretches, as per the schedule given by the Buying 
Entity(ies). 

Please refer to Sr No. 46 of  Amendment 1 dt 
24.07.2024 to RfS Document. 
 

67.  Clause 
4.4.2 

PPA  Request to please clarify the instances where, offered quantum of 
RE power by Developer would not be scheduled by the Procurer?  
 
As for the RE Generation, as we know, generally " Must Run" rule 
would be followed, and also it is acknowledged by the PPA 
document under the provision " Payment in case of reduced 
offtake" (Clause 4.10.1 (b)) 

Clause is self-explanatory. 

68.  Clause 
4.4.3 

PPA  
 

Subsequent to commencement of supply of power from the 
entire Contracted Capacity, if for any Contract Year Subsequent 
to commencement of SCSD, in case of shortfall in 90% availability 
during the Peak Hours to be calculated on monthly basis, on 
account of reasons attributable to the RPD/REPG----------------------
-------------------------  

Tender Condition shall prevail 
 
 

69.  Clause 
4.4.3 

PPA Requesting SJVN to clarify whether the availability should be 90% 
or 95%  as there is difference in the clauses in RFS and PPA 

Please refer to Sr No. 19 of  Amendment No 1 
dated 24.07.2024 to RfS Document 

70.  PPA 4.4.3 
&  RFS 
6.7.1 

 Requesting SJVN to clarify whether the availability should be 90% 
or 95%  as there is difference in the clauses in RFS and PPA 

Please refer to Sr No. 19 of  Amendment No 1 
dated 24.07.2024 to RfS Document 

71.  Clause 
4.5.2 

PPA  ..................................................................The above shall be 
treated as delays beyond the control of the RPD/REPG and SCD 
for such Projects shall be revised as the date as on 60 days 
subsequent to the readiness of the Delivery Point and power 

Please refer to Sr No. 47 of  Amendment No 1 
dated 24.07.2024 to RfS Document 
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evacuation infrastructure and/or grant/operationalization of GNA. 
Decision on requisite extension on account of the above factor shall 
be taken by SJVN. For avoidance of any doubt, it is clarified that 
this provision of extension shall not be applicable for the capacity 
which has been tied-up by the RPD/REPG under “any other 
source” category. Further, that delay in commissioning / 
Commencement of supply of power from “any other RE source / 
ESS” category project / capacity, if any, shall not be admissible 
among the factors warranting an extension in SCSD from the 
Project. 

72.  4.5.2 PPA  Existing clause:  
…..The above shall be treated as delays beyond the control of the 
RPD/REPG and SCD for such Projects shall be revised as the date 
as on 30 days 60 days subsequent to the readiness of the Delivery 
Point and power evacuation infrastructure and/or 
grant/operationalization of GNA,,,, 
 
Kindly align Clause 4.5.2 of the PPA with Clause 6.2.1 (xi) of the 
RfS. 

Please refer to Sr No. 47 of  Amendment No 1 
dated 24.07.2024 to RfS Document  

73.  4.6.2 PPA  The mentioned clause has been deleted in the amendment dated 
02nd February 2024 issued to the FDRE Guidelines dated 09th 
June 2023. We would request you to kindly delete the clause in line 
with the FDRE guidelines. 

Please refer to Sr No. 48 of  Amendment No 1 
dated 24.07.2024 to RfS Document 

74.  Clause 
4.6.2 
 

PPA  
 
 

Existing clause: 
“……………. 
Further, in such case, the Bidder/RPD shall be debarred from 
participating in bids issued by any procurer or any intermediary 
procurer for the following period 
a) For one year in case of first default 
b) For not less than 2 years and not more than 3 years for 
second and any subsequent defaults…………….” 
 

The mentioned clause has been deleted in the amendment dated 
02nd February 2024 issued to the FDRE Guidelines dated 09th June 
2023. We would request you to kindly delete the clause in line with 
the FDRE guidelines. 

Please refer to Sr No. 48 of  Amendment No 1 
dated 24.07.2024 to RfS Document 
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This clause needs to be deleted as per the order issued by MOP 
dated 02nd February'24. 

Debarment provisions have been deleted in the amended FDRE 
Guidelines (amnd. dt. 02.Feb.2024). Hence, request to delete the 
said provisions, in alignment with the FDRE Guidelines. 

MNRE through its latest amendment (dated 2nd feb) has removed 
the provision of 'Debarment'. Hence, same may please be done in 
the bid documents.  Same may be reflected in the PPA. 

75.  Clause 
5.1.9 

PPA In case of multiple project components and if one or more such 
component (wind, solar or other RE Power generating system) is 
ready for injection of power into the grid, but the remaining 
component is unable to commence supply of power, the Generator 
will be allowed to commence supply of power from such component 
which is ready outside the ambit of PPA, with first right of refusal 
for such power being vested with the Buying Entity. Subsequent to 
refusal of such power by the Buying Entity, the right of refusal shall 
vest with SJVN. In case Buying Entity/SJVN decides to buy such 
discrete component(s) power outside the PPA, such power shall be 
purchased at 50% the PPA Tariff. 

Tender condition shall prevail. 

76.  6.3  PPA 1. As per Article 4.4.2 of the PPA and Clause 6.7.3 of the RfS, the 

failure to offer the Contracted Capacity is envisaged as a breach 

of the RPD’s obligations under the PPA, and the consequences 

for the same are laid-out in in the same Article (1.5x extant 

market rate). 

2. The consequences envisaged in Article 6.3 are over and above 

those already envisaged for the same breach and are also 

beyond what the FDRE Guidelines prescribe. 

Thus, the provisions of Article 6.3 are not only onerous but are also 

not in line with the FDRE Guidelines.  

Hence, we request SJVN to kindly delete Article 6.3 of the PPA. 

Tender condition shall prevail. 
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

77.  Clause 
10.5.2 

PPA  If the SJVN disputes the amount payable under a Monthly Bill or a 
Supplementary Bill, as the case may be, it shall pay the 100% of 
undisputed amount or 85% disputed amount of the invoice  
whichever is lower and it shall within fifteen (15) days of receiving 
such Bill, issue a notice (the "Bill Dispute Notice") to the invoicing 
Party setting out: 
 
To maintain the sufficient liquidity at developer's end, requested to 
amend the given clause. 

Please refer to Sr No. 51 of  Amendment No 1 
dated 24.07.2024 to RfS Document 

78.  Clause 
10.5.7 

PPA  Proposed clause: 
 
For the shout prejudice to its right to Dispute, be under an obligation 
to make payment of 100% of undisputed amount or 85% disputed 
amount of the monthly invoice  

Please refer to Sr No. 52 of  Amendment No 1 
dated 24.07.2024 to RfS Document 
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79.  11.2 
 

PPA  
 

Requesting SJVN to kindly amend the Force Majeure clause as per 
latest industry standards. Kindly amend the clause as stated below 
–  
 

 Categorization of Force Majeure Events: 
 

Natural Force Majeure Events: 
 

a) Act of God, including, but not limited to lightning, drought, fire 
and explosion (to the extent originating from a source external 
to the site), earthquake, volcanic eruption, landslide, flood, 
cyclone, typhoon or tornado if and only if it is declared/ notified 
by the competent state / central authority / agency (as 
applicable). 
 

b) b) radioactive contamination or ionizing radiation originating 
from a source in India or resulting from another Force Majeure 
Event mentioned above excluding circumstances where the 
source or cause of contamination or radiation is brought or 
has been brought into or near the Power Project by the 
Affected Party or those employed or engaged by the Affected 
Party. 
 

c) the discovery of geological conditions, toxic contamination or 
archaeological remains on the Project land that could not 
reasonably have been expected to be discovered through an 
inspection of the Project land; or 

d) Any event or circumstances of a nature analogous to any of 
the foregoing. 
 

Non-Natural Force Majeure Event: 
 
a) any act of war (whether declared or undeclared), invasion, 

armed conflict or act of foreign enemy, blockade, embargo, 
revolution, riot, insurrection, terrorist or military action if and 
only if it is declared / notified by the competent state/ central 
authority/ agency (as applicable). 
 

b) nation/state-wide strike, lockout, boycotts or other industrial 
disputes which are not directly and solely attributable to the 

Tender condition shall prevail. 
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actions of the Affected Party, but does not include strike or 
labour unrest limited to the Affected Party or its contractors; 
 

c) nationalisation or any compulsory acquisition by any Indian 
Governmental 
Instrumentality/ State Government in national interest or 

expropriation of any material Project assets or rights of the 
Generator, as a result of which the Generator or its 
shareholders are deprived (wholly or partly) of their rights or 
entitlements under the Power Purchase Agreement. Provided 
that such action does not constitute remedies or sanctions 
lawfully excised by the Procurer or any other Government 
Authority as a result of any breach of any of the Applicable 
Laws or the Applicable Permits by the Generator or the 
Generator related parties. 
 

d) action of a Government Authority having Material Adverse 
Effect including but not limited to change in law, only if 
consequences thereof cannot be dealt with under and in 
accordance with the change in Law provisions of this 
Agreement; any unlawful or unauthorised or without 
jurisdiction revocation of, or delay in, or refusal, 
or failure to renew or grant without valid cause, any Permits of 
the Generator or any of the clearance, licence, authorization 
to be obtained by the Contractors to perform their respective 
obligations under the this Agreement and/or the Project 
Documents; provided that such delay, modification, denial, 
refusal or revocation did not result from the Generator’s or any 
Contractors inability or failure to comply with any condition 
relating to grant, maintenance or renewal of such Permits or 
clearance, licence, authorization, as the case may be; 
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

80.  Clause 
12.3.3 

PPA  “Project Cost” wherever applicable under this Article, shall mean 
the cost incurred by the RPD/REPG towards supply and services 
only for the Project concerned, upto the Actual Commencement of 
Supply Date of the last part capacity or Scheduled Commencement 
of Supply Date (SCSD) or extended Scheduled Commencement of 
Supply Date, whichever is later. For example, in case the Actual 
Commencement of Supply Date of the last part capacity is 
15.04.2022, Scheduled Commencement of Supply Date (SCSD) is 
15.03.2022 and  extended Scheduled Commencement of Supply 
Date  is 01.04.2022, the Project Cost shall be determined as the 
cost incurred by the RPD/REPG upto 15.04.2022. 
 
We understood that, extended Scheduled Commencement of 
Supply Date covers events like force majeure or any other reason 
which is not attributed to RPD/Project Developer, 
In any other scanerio, SJVN only grants developer requested 
extention (up to 6 months), on payment of LD amount.  
As per the provision, If any change in Law Event Trigger during 
01.04.2022 to 15.04.2022, Developer needs to bear the burdun of 
that in terms of increased project cost, 
As PPA provision allows such extention, beyond the extended 
Scheduled Commencement of Supply Date on payment of LD, 
Project Cost defination should include such tenure so the advese 
impact in project cost during the tenure due to Change in Law Event 
(i.e. 01.04.2022 to 15.04.2022) could be claimed as per the 
Change in Law Provision. 

Tender condition shall prevail. 
 

81.  13.1 PPA It is  not clear what is ‘failure to continue to supply power’ would 
mean.  
Please clarify what is the deadline for failure to continue to supply 
contracted capacity after SCOD. 
We understand that the developer can continue to default for the 
life of the PPA by paying LD without Termination of PPA. Please 
clarify the same. 
We request that this line should be removed from the PPA. 

Would be dealt as per RfS documents. Tender 
condition shall prevail   
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Sr. No. Clause 
Reference 

Document Clarification Sought/Query Reply/Comments 

82.  Clause 
13.3.6 

PPA The lenders in concurrence with the Buying Utility and SJVN, may 
seek to exercise right of substitution under Article 13.3.5 by an 
amendment or novation of the PPA in favour of the selectee. The 
RPD/REPG shall cooperate with SJVN/ Lenders to carry out such 
substitution and shall have the duty and obligation to continue to 
operate the Power Project in accordance with this PPA till such 
time as the substitution is finalized. In the event of Change in 
Shareholding/Substitution of Promoters triggered by the Financial 
Institutions leading to signing of fresh PPA with a new entity, an 
amount of Rs. 05 Lakh per Project+ 18% GST per transaction as 
facilitation fee (non-refundable) shall be deposited by the 
RPD/REPG to SJVN. 

Tender condition shall prevail   

79 Additional 
Query 

 We would SJVN to clarify the tariff payable for below scenario: 
 1. The project has contracted capacity of 100 MW (Solar - 100 
MW, Wind – 200 MW etc). RPD has commissioned 50 MW of 
contracted capacity. What will be the tariff payable for these project 
post SCSD (within 6 months)  
 
2. The project has contracted capacity of 100 MW (Solar - 100 MW, 
Wind – 200 MW etc). Now the project has commissioned 50 MW 
Solar projects. The RFS and PPA documents says 50% of the PPA 
tariff will be applicable. Will the same tariff be applicable once 
SCSD date has passed (within 6 months period) 

The scenario mentioned at Sr. No .1 shall be 
considered as part commencement of supply of 
power and accordingly dealt as per provision of 
clause 6.8.1 and terms & conditions of PPA.  
 
 
The scenario mentioned at Sr. No 2 shall be 
dealt in accordance with Clause 6.8.4 (ii) of RfS 
Document, read with Sr. No. 24 of Amendment 
No 1 dated 24.07.2024, which are self-
explanatory.  
 

80 Additional 
Query 

 In future if any carbon credits can be generated from the project, 
then what is the ownership structure 

Carbon Credit benefits are not applicable as 
Buying Entities will be availing RPO benefits 
 

81 Additional 
Query 

 All charges and losses beyond delivery point (ISTS substation) are 
in scope of the buying entity. Given that the ISTS charges waivers 
are varying yearly from 2026 onwards, what would be the linkage 
w.r.t. obligations of the RPD 

The same explained in the RfS documents. 

 
 

Sd/- 

Deputy General Manager (DGM) 
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